STATE OF CALI FORNI A BI D SUMMARY DEPARTMENT

Bl D OPENI NG DATE 01/ 03/ 07 I N ALAMEDA COUNTY | N ALAMEDA AND
CONTRACT NUMBER 04-163614 CAKLAND ON ROUTE 260 AT POSEY AND
LOCATI ON 04- ALA-260-R1.1/R1. 9 WEBSTER TUBES AND | N SAN LEANDRO ON
04- ALA-580-R34. 5 ROUTE 580 AT JOAQUI N AVENUE
REPLACE FLUORESCENT LI GHTS
DB GOALS: DI SADVANTAGED BUSI NESS ENTERPRI SE - 0. 0%

PROPGOSALS | SSUED 12 FUND TOTAL HA22 7,717,000

NUMBER OF Bl DDERS 4 ENG NEERS EST 5, 822,375.00 AMOUNT UNDER 2,486, 125. 00

TOTAL NUMBER OF WORKI NG DAYS

Bl D245

PACE 1

01/ 05/ 07
CONTRACT CODE 'B '
18 CONTRACT | TEMS

OF TRANSPORTATI ON

FEDERAL Al D ACST- P001- (531)E
P- P001- (531) E

275
PERCENT UNDER EST 42.70

916 428-0286
00357377
916 428-4136

707 552-6900
00161273
707 554-6347

510 538-5228
00540588
510 538-5229

925 682-6133

PROGRAM ELEMENTS RAS
Bl D RANK Bl D TOTAL Bl DDER | D Bl DDER | NFORVMATI ON  ( NAVE/ ADDRESS/ LOCATI ON)

1 3, 336, 250. 00 1 ROYAL ELECTRI C COVPANY
P O BOX 231430 FAX
SACRAMENTO CA 95823

2 3, 366, 899. 00 2 STEI NY AND COVPANY | NC
P O BOX 3008 FAX
VALLEJO CA 94590

3 3, 602, 467. 00 3 BLEYCO | NCORPORATED
11425 CULL CANYON RD FAX
CASTRO VALLEY CA 94552

4 5,222, 250. 00 4 TABER CONSTRUCTI ON | NC

P O BOX 1309
MARTI NEZ CA 94553

00855768

FAX 925 682-6122



04- 163614
04- ALA- 260
01/ 03/ 07

Bl DDER | D NAME AND ADDRESS

SUMMARY

L

ST

OF
OF

Bl D245
REMAI NI NG BI DDERS PAGE 2

01/ 05/ 07
SUBCONTRACTORS

DESCRI PTI ON OF PORTI ON OF WORK SUBCONTRACTED

01 LANE SAFETY CO
BENI Cl A CA

I TEM5 5 AND 6



04- 163614
04- ALA- 260
01/ 03/ 07

SUMMARY OF
LI' ST OF

Bl DDER | D NAME AND ADDRESS

REMAI NI NG B

Bl D245
PACE 3
01/ 05/ 07

DDERS
SUBCONTRACTORS

DESCRI PTI ON OF PORTI ON OF WORK SUBCONTRACTED

02 NONE

Bl DDER | D NAME AND ADDRESS

NONE

DESCRI PTI ON OF PORTI ON OF WORK SUBCONTRACTED

03 NONE

Bl DDER | D NAME AND ADDRESS

NONE

DESCRI PTI ON OF PORTI ON OF WORK SUBCONTRACTED

04 ROADWAY ELECTRI CAL WORKS
STOCKTON CA

ELECTRI CAL ( PARTI AL)



04- 163614 Bl D245

04- ALA- 260 CONTRACT PROPOSAL OF LOwW BI DDER PAGE 4
01/ 03/ 07 01/ 05/ 07
| TEM | TEM UNIT COF ESTI MATED
NO. CODE | TEM DESCRI PTI ON MEASURE QUANTI TY BI D AMOUNT
1 070012 PROGRESS SCHEDULE ( CRI TI CAL PATH METHOD) LS LUMP SUM 5, 000. 00 5, 000. 00
2 070018 TI ME- RELATED OVERHEAD VDAY 275 1, 020. 00 280, 500. 00
3 074017 PREPARE WATER POLLUTI ON CONTROL LS LUMP SUM 3, 750. 00 3, 750. 00
PROGRAM
4 074020 WATER POLLUTI ON CONTRCL LS LUMP SUM 5, 000. 00 5, 000. 00
5 (S) 120090 CONSTRUCTI ON AREA SI GNS LS LUWP SUM 20, 000. 00 20, 000. 00
6 (S) 120100 TRAFFI C CONTROL SYSTEM LS LUMP SUM 270, 000. 00 270, 000. 00
7 (S) 128650 PORTABLE CHANGEABLE MESSAGE SI GN LS LUWP SUM 31, 000. 00 31, 000. 00
8 038800 POSEY TUBE LUM NAI RE LS LUMP SUM 990, 000. 00 990, 000. 00
9 038801 WEBSTER TUBE LUM NAI RE LS LUWP SUM 660, 000. 00 660, 000. 00
10 038802 POSEY AND WEBSTER EXI STI NG EQUI PMENT LS LUMP SUM 144, 000. 00 144, 000. 00
REMOVAL
11 038803 CAKLAND PORTAL BUI LDI NG PLAN WEBSTER LS LUMP SUM 133, 000. 00 133, 000. 00
TUBE
12 038804 ALAMEDA PORTAL BUI LDI NG PLAN POSEY TUBE LS LUMP SUM 140, 000. 00 140, 000. 00
13 038805 ALAVEDA PORTAL BUI LDI NG PLAN WEBSTER LS LUWVP SUM 122, 000. 00 122, 000. 00
TUBE
14 038806 OAKLAND PORTAL BUI LDI NG PLAN POSEY TUBE LS LUWP SUM 123, 000. 00 123, 000. 00
15 038807 WEBSTER AND POSEY SCADA SYSTEM LS LUMP SUM 143, 000. 00 143, 000. 00
16 038808 JOAQUI N AVENUE UNDERCROSSI NG LUM NAI RE LS LUWP SUM 84, 000. 00 84, 000. 00
17 038809 EXI STI NG LI GHTI NG EQUI PMENT REMOVAL LS LUMP SUM 22,000. 00 22,000. 00
(JOAQUI N AVENUE UNDERCROSSI NG
18 999990 MOBI LI ZATI ON LS LUMP SUM 160, 000. 00 160, 000. 00

TOTAL 3, 336, 250. 00



04- 163614 Bl D245

04- ALA- 260 SUMMARY OF REMAI NI NG BI DDERS PAGE 5
01/ 03/ 07 01/ 05/ 07
| TEM SECOND THI RD FOURTH
BI D AMOUNT BI D AMOUNT BI D AMOUNT
1 2, 000. 00 2000. 00 4,315. 00 4315. 00 5, 000. 00 5000. 00
2 48. 00 13200. 00 1, 086. 28 298727. 00 780. 00 214500. 00
3 1, 500. 00 1500. 00 1,726.00 1726. 00 3, 750. 00 3750. 00
4 5, 600. 00 5600. 00 3,082. 00 3082. 00 5, 000. 00 5000. 00
5 8, 000. 00 8000. 00 4,315. 00 4315. 00 2, 000. 00 2000. 00
6 75, 000. 00 75000. 00 92,473. 00 92473. 00 110, 000. 00 110000. 00
7 25, 000. 00 25000. 00 7,151. 00 7151. 00 10, 000. 00 10000. 00
8 1, 333, 900. 00 1333900. 00 1, 087, 990. 00 1087990. 00 1, 552, 000. 00 1552000. 00
9 930, 000. 00 930000. 00 767, 147. 00 767147. 00 1, 377, 000. 00 1377000. 00
10 167, 000. 00 167000. 00 298, 007. 00 298007. 00 225, 000. 00 225000. 00
11 150, 000. 00 150000. 00 153, 425. 00 153425. 00 245, 000. 00 245000. 00
12 140, 000. 00 140000. 00 161, 970. 00 161970. 00 252, 000. 00 252000. 00
13 120, 000. 00 120000. 00 104, 389. 00 104389. 00 240, 000. 00 240000. 00
14 115, 000. 00 115000. 00 106, 251. 00 106251. 00 249, 000. 00 249000. 00
15 104, 000. 00 104000. 00 122, 870. 00 122870. 00 160, 000. 00 160000. 00
16 105, 000. 00 105000. 00 82, 960. 00 82960. 00 110, 000. 00 110000. 00
17 36, 000. 00 36000. 00 9, 035. 00 9035. 00 17, 000. 00 17000. 00
18 35, 699. 00 35699. 00 296, 634. 00 296634. 00 445, 000. 00 445000. 00
TOT 3, 366, 899. 00 3,602, 467. 00 5,222, 250. 00



